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	6.5.14
	Review of Working/Construction Documents
	09/2020
	The Government shall have the right to review and request modifications to the Lessor’s construction documents, prior to the Lessor’s commencement of interior construction. The Government’s review of the construction documents is limited to determining the extent of the construction documents’ conformance to the specific requirements of the approved Design Intent Drawings. The Government shall perform all reviews of construction documents within <insert # of business days> business days from the date of receipt from the Lessor. If the Government is delayed in review of drawings, the lease shall be modified to reflect a new occupancy date. Should the Government require that modifications be made to the Lessor’s construction documents, the Government shall state such in writing to the Lessor, and the Lessor shall have <insert # of business days> business days to cure all noted defects before returning the construction documents to the Government for a subsequent review. Lessor shall obtain the necessary permits once the working/construction documents have been approved by the RECO. Notwithstanding the Government’s review of the construction documents, the Lessor is solely responsible and liable for ensuring the technical accuracy of the construction documents. 
	This clause is optional for use in space leases where build out occurs.
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