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Electrical Power Panel Replacement

Warning: 
The Statement of Work (SOW) paragraphs, Contract Data Requirements List (CDRL) items, and Data Item Descriptions (DIDs) identified for your type of acquisition are recommendations only. You are expected to modify or add SOW paragraphs, CDRLs, or DIDs to address the specific requirements of your program.
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[bookmark: _Toc393718572]1.0	GENERAL 
_

[bookmark: _Toc393718573]1.01	DESCRIPTION OF WORK 
A. The scope of work for the [description] electrical power panel [#s] replacement project at the [Type of Facility], [Location] includes: replacement of the existing power panels [#s] on the [location in the building] with new, including new 20 amp breakers and new main breaker.  The contractor must rewire the existing system to accommodate the new configuration.  The Contractor must also provide new door within door covers.
	
B. The Contractor must dispose of all material removed in accordance with all federal, state and local regulations and the contract documents.  In accordance with EO 13514, FAA is required to divert from landfill or incineration facility disposal a minimum of 50% of the non-hazardous waste generated as a result of its operations. In support of meeting this requirement, the Contractor must divert from landfill or incineration facility disposal a minimum of 50% of non-hazardous waste and 50% of construction and demolition material and debris generated, to the maximum extent feasible. The Contractor must report non-hazardous waste diversion rates on a regular basis [refer to Solid Waste and Recycling DID and/or Construction and Demolition Debris Diversion DID if applicable].  The Whole Building Design Guide (http://www.wbdg.org) outlines recommended practices for construction waste and debris removal. The Contractor must take every effort to label and protect the existing wiring before transferring to the new power panels.

C. The construction site is located at:

[bookmark: _Toc393718574]1.02	CONSTRUCTION PHASING 
The Contractor must coordinate work with the FAA COR to prevent conflicts with in the operational facility.  This work must be accomplished on off shift hours, either at night or on the weekend.

[bookmark: _Toc393718575]1.03	CONTRACTOR USE OF PREMISES 
A. Existing Facility Operations:
        1.  The [Type of Facility] is a [X] hour, [X] day per week operating facility.
        2.  Coordinate all construction activity with the Contracting Officer's Representative (COR) so as not to interfere with functions of the [Type of Facility].
        3.  Plan and coordinate so normal facility operations may continue with minimum of disruption or interference.

B. Maintain the jobsite and work area in a neat and orderly condition.  Remove daily rubbish, waste, tools, equipment and materials not required for work in progress.

C. Use of existing facilities including the cafeteria and restroom must be coordinated with and approved by the COR.  Such facilities are primarily for use by FAA personnel.

D. Access to Existing Building:  Access for personnel will be through the existing entrances of the facility.  Work in areas other than the designated work site must be coordinated with the Resident Engineer and may require a facility escort.

E. Do not obstruct or close roadways and driveways unnecessarily. Coordinate, notify and make arrangements with the COR seven working days prior to date when obstruction or closure is required.

F. Confine operations, activities, storage of materials and employee parking within designated areas.

[bookmark: _Toc393718576]1.04	COORDINATION AND ON SITE SUPERVISION 
A. The contractor must coordinate scheduling, submittals, and work of the various sections of specifications to assure efficient and orderly sequence of installation of interdependent construction elements.  The contractor must have a designated (submitted and approved in writing to the Contracting Officer) representative (supervisor) on site during all phases of construction activity.  This person must be responsible for insuring that the provisions of the contract are followed by all contractors.

B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.

C. Coordinate space requirements and installation of electrical work which is indicated diagrammatically on drawings.

[bookmark: _Toc393718577]1.05	FIELD ENGINEERING 
A. Establish elevations, lines, and levels and verify that elevations and location of the work conform with Contract Documents

[bookmark: _Toc393718578]1.06	CUTTING AND PATCHING 
A. Employ a skilled and experienced installer to perform cutting and patching new work; restore work with new products except as noted.

B. Submit written request in advance of cutting or altering existing structural or building enclosure elements.

C. Fit work tightly to adjacent structure.  Maintain integrity of wall, ceiling, or floor construction; completely seal voids.

D. Refinish surfaces to match adjacent finishes.

[bookmark: _Toc393718579]1.07	CONFERENCES 
A. Preconstruction Conference:  there will be a preconstruction conference held to discuss phasing and facility/contractor concerns before construction begins onsite.  The FAA Risk Analysis Checklist N3900 or equivalent must be filled out before work proceeds.

[bookmark: _Toc393718580]1.08	SUBMITTAL PROCEDURES 
The Contractor must submit catalog cuts of the proposed material for approval.

[bookmark: _Toc393718581]1.09	SHOP DRAWINGS 
[Insert drawings]

[bookmark: _Toc393718582]1.10	SAMPLES 
A. Submit samples of materials and finishes for the COR's selection as required.

[bookmark: _Toc393718583]1.11	CONSTRUCTION PROGRESS SCHEDULE 
A. The schedule for this construction project must be coordinated with the onsite resident engineer.  All phasing requirements must be addressed in the schedule.

[bookmark: _Toc393718584]1.12	QUALITY ASSURANCE - CONTROL OF INSTALLATION 
A. Monitor quality control over suppliers, manufacturers, products, services, site condition, and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.

C. Comply with specified standards as a minimum quality for the work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

[bookmark: _Toc393718585]1.13	INSPECTION AND TESTING LABORATORY SERVICES 
[Insert Services]

[bookmark: _Toc393718586]1.14	TEMPORARY FACILITIES 
A. Facilities
        1.  Existing facilities may be used.
        2.  Maintain in a clean and sanitary condition; failure to do so will result in loss of privileges.

B. Electrical Power
        1.  120 volt, 20 amp power will be furnished at no cost to the contractor.  Coordinate location with the COR.

C. Water
        1.  Use existing building water system for construction purposes at no cost to the contractor.
        2.  Obtain existing hose bib location from the COR.

D. Temporary Parking and Access.
        1.  Use the parking areas designated for the contractor and the contractor's personnel vehicles.  Contractor is reminded that onsite parking is limited and additional parking will not be available.
        2.  Maintain existing traffic areas free of materials, construction equipment and products.
        3.  Notify the COR five working days in advance of expected closures of traffic areas and expected duration.  Minimize the length of closure.
        4.  Maintain roads, walks, and parking area in sound, clean condition.  Repair or replace any portions damaged during progress of construction work.

E. Removal of Temporary Utilities, Facilities, and Controls
        1.  Remove temporary above-grade or buried utilities, equipment, facilities, and materials, prior to final inspection.
        2.  Clean and repair damage caused by installation or use of temporary work.
        3.  Restore existing facilities used during construction to original condition.

1.15	BARRIERS AND FENCING 
A. Provide barriers or fencing to prevent unauthorized entry to construction areas and to protect existing facilities from damage.

1.16	WATER CONTROL 
[Insert Water Control]

1.17	PROTECTION OF EXISTING EQUIPMENT AND EXISTING BUILDING 
A. Provide complete dust control to connect points of the existing building.  Maintain climate control.

B. Provide dust and water protection for existing equipment for any operation.  Provide dust and water removal (vacuum) at the source during operations.

[bookmark: _Toc393718587]1.19	SECURITY 
A. Provide list of contractor's personnel who will require access to the [Type of Facility] premises to COR prior to the notice-to-proceed date.  Keep list current during project work.

B. Report to FAA security guard at front security gate.  Submit proper identification to obtain a temporary FAA badge which will be worn on an outside garment at all times while on the [Type of Facility] premises.  Return badge daily to the security guard when such personnel leave the [Type of Facility] premises.

C. Arrange work so contractor's personnel can be escorted inside the building by the FAA to certain areas which are considered to be classified.  Restrict contractor's personnel to those areas necessary to accomplish work.  Violators of any security regulations will be removed from the premises with the right to re-enter revocable.

[bookmark: _Toc393718588]1.20	WORK HOURS 
A. The Contractor must coordinate work with the FAA COR to prevent conflicts with in the operational facility.  This work must be accomplished on off shift hours, either at night or on the weekend.

[bookmark: _Toc393718589]1.21	STARTING SYSTEMS OR EQUIPMENT 
A. Provide seven working days notification prior to start-up of each item.

B. Ensure that each piece of equipment or system is ready for operation.

C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.

[bookmark: _Toc393718590]1.22	FINAL CLEANING 
A. Execute final cleaning prior to final inspection.

B. Clean interior and exterior surfaces exposed to view.  Vacuum carpeted and soft surfaces.

C. Clean debris from site.

D. Remove waste and surplus materials, rubbish, and construction facilities from the [Type of Facility] property. Refer to Section 1.01 B for waste removal requirements.

[bookmark: _Toc393718591]1.23	PROJECT RECORD DOCUMENTS 
A. Maintain on site, one set of contract documents to be utilized for record documents.

B. Record revisions to the work.  Record information concurrent with construction progress.

C. Specifications:  Legibly mark each item to record actual construction.

D. Record documents and shop drawings:  Legibly mark each item to record actual construction.

E. Submit documents to the COR for approval prior to final inspection.

[bookmark: _Toc393718592]1.24	CODES AND PERMITS 
A. Perform all work in accordance with the current editions of the Uniform Building Code (UBC) and National Electrical Code (NEC).

B. Building permit will not be required for this project; however, all environmental notifications and permits as required by law must be obtained pertaining to the asbestos abatement work included in this project.

[bookmark: _Toc393718593]2.0	PRODUCTS 
[Insert Products]

[bookmark: _Toc393718594]3.0	EXECUTION 
_

[bookmark: _Toc393718595]3.1	INSPECTION OF SITE BY CONTRACTOR 
The contractor must have carefully examined the premises to determine the extent of the work and the conditions under which it must be done. A pre-bid conference at the facility with a tour of the construction area will be scheduled.
